広島市新球場設計提案競技の実施に関する公告

広島市では、広島の新しいシンボルとして、市民・県民が誇りを持てる広島市新球場(以下「新球場」という。)の建設を予定しています。

ついては、新球場の建設に関する基本設計及び実施設計の設計者を選定するため、 公募による提案競技を実施するので、公告します。

なお、詳細は、広島市新球場設計提案競技応募要項(以下「応募要項」という。) によります。応募要項は、平成18年(2006年)6月16日(金)から、下記事務局 において無料で配布します。また、同日午後7時から広島市ホームページ (http://www.city.hiroshima.jp/)においても、入手することができます。

広島市長 秋葉忠利

1 競技の概要

(1)競技の名称

広島市新球場設計提案競技(以下「本競技」という。)

(2)競技の方法

本競技は、公募により、設計者を選定するための設計提案競技とします。

- (3)競技の対象
 - ア 新球場の設計に関する提案
 - イ ヤード跡地 (新球場の敷地約 5ha を含む JR 広島駅から南東方向約 600mに 位置している約 11.3ha の空地をいう。以下同じ。)の利用に関する提案
 - ウ ヤード跡地周辺に関する提案
- (4) 主催者及び事務局

本競技は、広島市が主催します。

事務局:広島市新球場設計提案競技事務局

所在地: 〒730-8586 広島市中区国泰寺町一丁目 6番 34号

広島市都市活性化局都心活性化推進課内(新球場建設担当)

電話番号:(082)504-2766 FAX:(082)504-2309

電子メール: toshin-kasseika@city.hiroshima.jp

(5)使用言語と通貨等

本競技において使用する言語及び通貨は、日本語及び日本国通貨とします。また、本競技において基準となる法律は、日本国の法律とします。

(6)競技の日程

ア 応募要項配布開始 平成 18年(2006年)6月16日(金) イ 登録申込受付開始 平成 18年(2006年)6月19日(月) ウ 質疑受付開始 平成 18年(2006年)6月20日(火) 工 登録申込受付締切 平成 18年(2006年)7月7日(金) 才 質疑受付締切 平成 18年(2006年)7月7日(金) 力 質疑応答集発送 平成 18年(2006年)7月20日(木)頃 キ 応募作品受付開始 平成 18年(2006年)8月24日(木) ク 応募作品受付締切 平成 18年(2006年)8月31日(木) ケ 選考結果公表 平成 18 年 (2006 年) 9 月下旬

(7)応募者の資格

応募者は、次のアからウまでのいずれかに該当する者とします。また、それらの 者で構成された設計共同体として応募することも可能です。

- ア 建築士法に基づく一級建築士である者
- イ 建築士法に基づく一級建築士事務所の登録を受けている者
- ウ それぞれの国において、本競技の対象となる建築物と同等の設計及び工事監 理業務を行うことができる資格を有する者

2 事業費

事業費は、90億円以内とします。

3 事業スケジュール

平成 18 年度(2006 年度) 設計提案競技、基本設計、実施設計

平成 19 年度(2007年度) 実施設計、工事着手

平成20年度(2008年度) 工事期間

平成 20 年度末 (2009 年度末) 竣工、平成 21 年 (2009 年) プロ野球シーズン開幕前オープン

Summary of the Hiroshima New Stadium Design Competition

(1) Name of the competition

Hiroshima New Stadium Design Competition (hereafter, 'this Competition')

(2) Form of the competition

This is a design competition for selecting designers through public solicitation.

(3) Subjects of the competition

Proposals for design of the new stadium.

This stadium shall be designed for the professional baseball games and

major specifications are as follows:

Type : open stadium Field : natural turf

Seat capacity: at least 30,000 seats

Proposals for utilization of the entire old freight yard site

Proposals for the old freight yard site environs

(4) Sponsor and Secretariat

This Competition is sponsored by the City of Hiroshima

Secretariat: Hiroshima New Stadium Design Competition Secretariat

Postal address: c/o New Stadium Construction Department

Urban Revitalization Bureau

The City of Hiroshima

1-6-34 Kokutaiji-machi, Naka-ku, Hiroshima City

JAPAN 730-8586

Tel: +81-82-504-2766 Fax: +81-82-504-2309

E-mail: toshin-kasseika@city.hiroshima.jp

(5) Language and currency etc.

The language and currency to be used in this Competition shall be the Japanese language and currency respectively. Also the laws applying to this Competition shall be Japanese laws.

(6) Schedule of the competition

a. Distribution of entry guidelines commencement Friday, 16 June 2006

b. First day for receipt of registration applications

Monday, 19 June 2006

c. First day for receipt of questions

Tuesday, 20 June 2006

d. Deadline for receipt of registration applications

Friday, 7 July 2006

e. Deadline for receipt of questions

Friday, 7 July 2006

f. Shipping of questions and answers compilation (tentative schedule)

Thursday, 20 July 2006

g. First day for receipt of entrants' works

Thursday, 24 August 2006

h. Deadline for receipt of entrants' works

Thursday, 31 August 2006

i. Public announcement of selection results

Late September 2006

(7) Entrant qualifications

Entrants should be any of the following:

- a. A Class 1 architect under the Licensed Architects Law of Japan;
- b. A Class 1 architectural office under the Licensed Architects Law of Japan;
- c. Those who professionally qualified in a country other than Japan to design and supervise the construction of structures, such as the one that is the subject of this Competition.;

or alternatively the entrant may be a design consortium made up of the above.

(8) Project cost

Project costs shall be less than 9 billion yen.

(9) Project schedule (FY: Fiscal Year of Japan)

2006 FY Stadium Design Competition. Preliminary design and

design for execution

2007 FY Design for execution. Construction commencement

2008 FY Construction period

End of 2008 FY Construction completion and opening, ahead of the start

of the 2009 professional baseball season